

Republic of the Philippines  
Department of Health  
**Center for Health Development - MiMaRoPa**  
*QMMC Compound, Project 4, Quezon City*  
**Regional Bids and Awards Committee - II**




**NOTICE OF POSTPONEMENT**

September 21, 2020

**Re-Bidding for the Completion and Upgrading of Renato Umali  
Reyes Hospital of Bongabong from Infirmary to Level 1**

Notice is hereby issued to declare the postponement of the Pre-Bid Conference and Opening of Bids dated September 22, 2020 and October 06, 2020 respectively.

The said procurement activities scheduled herein above is postponed and is hereby rescheduled to a later date, and/or until further notice. Notification of the new schedule shall be posted once the Motion for Reconsideration filed by FEAJ Construction and General Services.

  
**MA. VILMA V. DIEZ, MD, MHA, PHSAE, MNSA, CESO IV**  
BAC – Chairperson  
Infrastructure and HFEP Medical Equipment

*Kalusugansamga Isla, Kayamanan ng MIMAROPA*